

**Announcement of Evaluation Report**  
**EVALUATION REPORT**  
(As per Rule 37 of Public Procurement Rules, 2014)

**Financial Year 2021-22**

**Dated: 25.04.2022**

1.	Name of Procuring Agency:	Police Department
2.	Method of Procurement:	Single Stage One Envelope.
3.	Title of Procurement:	Repair/Maintenance and (Civil) Works of the Police Buildings during the CFY 2021-22.
4.	Date of Advertisement	22-03-2022
5.	Date & Time of Bid Closing	07-04-2022 at 1100 AM
6.	Date & Time of Bid Opening	07-04-2022 at 1130 AM
7.	No of bids received	04
8.	Date of award of contract	06-05-2022
9.	<b>Detail of Financial Proposals (M/R work of Office &amp; Residential Buildings)</b>	

Task No	Name of work	Estimated Cost (in million)	Comparative Statement			
			M/S A-Hamid & Son	M/S United Construction Company	M/S Ch. Pervez Akram	M/S M-Hamid & Co
T-1	M/R TO CPO Office Punjab, Lahore. (Miscellaneous Work)	0.406	0.406	-	-	0.405
T-2	M/R TO CPO Office Punjab, Lahore (DIG/Operation CPO)	0.191	0.191	-	-	0.191
T-3	M/R Work CPO Museum	0.657	0.657	-	-	0.655
T-4	Maintenance/Repair work office of IGP's office at CPO Complex, Punjab, Lahore (Preparing surface and painting with emulsion paint : two coats after scraping:15315-Sft)	0.409	0.409	-	-	0.408
T-5	Maintenance/Repair work office AIG/Training, CPO	0.572	0.572	-	-	0.571
T-6	Providing and Fixing Work Station in Social Media Cell in CPO Complex	0.067	0.067	-	-	0.067
T-7	Renovation of Office Addl. IGP's Training at 2nd Floor CPO Complex.	0.803	0.803	-	-	0.801
T-8	Emulsion Paint IG Block Corridor at CPO Complex, Punjab, Lahore (Preparing surface and painting with emulsion paint two coat on old surface after scraping (Roof and walls : 8810-Sft)	0.207	0.207	-	-	0.206
T-9	Miscellaneous work IG Block at CPO Complex, Punjab, Lahore.	0.258	0.258	-	-	0.257
T-10	Renovation of office DIG/HQrs at CPO Complex, Punjab, Lahore.	0.064	0.064	-	-	0.064
T-11	Renovation/Repair of CPO Complex- Seepage treatment of buildings CPO Complex, Lahore.	4.133	-	4.121	-	
T-12	Renovation/Alteration of CPO Complex - Providing/Laying Marble for stair steps	4.882	4.882	-	-	4.870
T-13	Renovation/Alteration of CPO Complex - Ducting of hanging	3.527	-	3.516	-	

*Min*

Task No	Name of work	Estimated Cost (in million)	Comparative Statement			
			M/S A-Hamid & Son	M/S United Construction Company	M/S Ch. Pervez Akram	M/S M-Hamid & Co
	wires and shifting AC vents (Basement+Ground+1st Floor)					
T-14	Renovation/Alteration of CPO Complex – Replacement of Fibre Roof Domes)	0.798	-	0.796	-	
T-15	Renovation/Maintenance of Training Branch CPO Room No. 202 at CPO Complex Punjab, Lahore.	1.770	1.770	-	-	1.766
T-16	Renovation of IT Server Room No. 507 at CPO Complex Punjab, Lahore.	2.436	2.436	-	-	2.430
T-17	Renovation of CPO Complex, Paint of doors at Basement	0.202	-	-	0.201	-
T-18	M/R of Flats/Residences of CPO Pool under head A13302-Residential Buildings	14.449	14.449	-	-	14.413

**Status of firms participated in tender:**

Sr.#	Name of firm	Status	Document/information status	Approved for tasks being lowest bidder
1.	<b>M/S M-Hamid &amp; Co</b> 28-Jinnah Block Awan Town, Lahore.	Approved firm of Police Department	Already received	Task Nos. 1 to 10, 12, 15, 16 & 18.
2.	<b>M/S United Construction Company</b> 181 F2, Johar Town, Lahore	-do-	-do-	Task Nos. 11, 13 & 14
3.	<b>M/S Ch. Pervez Akram</b> 31-F, Punjab Cooperative Housing Society Defence Road Lahore Cantt.	New	Provided	Task No. 17
4.	<b>M/S A-Hamid &amp; Son,</b> 28-Jinnah Block Awan Town, Lahore.	New	Incomplete information provided	Committee rejected bid offered by M/S A-Hamid & Sons due to higher Financial Proposals/ incomplete information

The Evaluation/Inspection Committee rejected the bids offered by M/S A-Hamid & Sons due to higher Financial Proposals/ incomplete information and approved the bids offered by M/S M-Hamid & Co, M/S United Construction Company and M/S Ch. Pervez Akram being lowest bidder and meeting the requirement for execution of Repair/Maintenance (Civil) Work of the CPO Complex Buildings & Residential Buildings on CPO Pool during the CFY 2021-22.

*[Signature]*  
Assistant Director  
Development CPO,  
Punjab

*[Signature]*  
(Assistant Director)  
Establishment-I, CPO,  
Punjab

*[Signature]*  
Sub-Divisional Officer,  
Buildings Division No. 10,  
Lahore

*[Signature]*  
Sub-Engineer,  
Sub-Division.No.10,  
Lahore.

*[Signature]*  
Branch  
CPO Lahore (Punjab)